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BUILDING 111, CORRIDOR UPGRADE

IMaterials Schedule

P-1

P-2

P-3

P-4

WC1

WC-2

WP-1

WP-2

WP-3

HR-1

CGA1

CG-2

VB-1

PAINT

Sherwin Williams
Dorain Gray

SW 7017

Sherwin Williams
Bracing Blue
SW 6242

Sherwin Williams
Repose Gray
SW 7015

Notes

Metal Doors and Metal Door Frames General Note: all metal doors anc metal door frames are to be painted Sherwin Williams,

Nuance
SW 7049

VINYL WALLCOVERING

MDC
BBHF01/4516
Hayfield Moonlight

Bolta Contract 3 Volume Set

Type Il

54"

Fabric Backed Vinyl
20 Weight Oz

Lanark, D.L. Couch
Regatta

L2-RT-13

Muslin

Type Il

54"

WALL PROTECTION

InPro

Monterey 0110

InPro
Sharkskin 0350

InPro
Shiprock 0280

HANDRAIL
InPro
Applewood 0537

CORNER GUARDS
InPro

Monterey 0110
Sharkskin 0350
VINYL BASE
Johnsonite

"
168 Thunder

/2 AMENDMENT 002

Revisions:
VA FORM 08-6231

Nuance, SW 7049

Note: this product to be 060" Thickness, all trim pieces to match Monterey 0110, product
should be purchased as rolled gocds

wall guards, Model # 700, rigid vinyl wall guard, color to be Monterey 0110, 7 3/4" nigh, 1'
thickness, to be installed 3", abowe viny| base, all trim pieces to match Monterey 0110

Note: this product to be used for the wall protection in Corridors COB5, and COB7, 060"
Thickness, trim pieces to match Sharkskin 0350

Note: this color to be used for the bumper guards in Corridors COB5, AND COB7, (60"
Thickness, trim pieces to match Shiprock 0280
also to be used in the Warehouse Holding Area

800 Series Handrail, Model 800W Color 0537 Applewood 5 1/2" high

GENERAL NOTE: to be used in aieas where \WWP-1 is spetified, Mode # G2-150, include
blunose retainers
GENERAL NOTE: to be used in aieas where \WWP-2 is spetified Mode # G2-150, include
blunose retainers

Dept. of Veterans Affairs
Medical Center

5000 W. National Avenue
Milwaukee, WI

Basement Corridor Remodeling, Bldg 111

FINISH SCHEDULE

Corridor | North South | East West Base | Notes
A-WING
COABA WC-2, WP-1 WC-2, WP-1 WC-2, WP-1,HR-1 WC-2, HR-1 VB-1 see drawings and elevations for details
COA5 WC-2, WP-1,HR-1 WC-2, WP-1, HR-1 WC-2, WP-1 VB-1 see drawings and elevations for details
COA5 Alcove P-2 NA P-2 P-2 VB-1 P3 ceiling , soffit
B-WING
CBBO3A - Passenger H. Lobby N/A WC-1 WC-1 WCA1 VB-1
C0B3 WC-1, WP-1 WC-1, WP-1 P-1 P-1 VB-1 see drawings and elevations for details
Inset into Radiation Therapy WC-1 NA WC-1 WCA1 VB-1
C0B3-1 WC-1, WP-1 WC-1, WP-1 WC-1, WP-1 WC-1, WP-1 VB-1
CBBO03C - Passenger H. Lobby NA WC-1 WC-1 WCA1 VB-1
C0B5 P-2 P-2 P-1,WP-2WP-3 P-1,WP-2,\WP-3 VB-1
CBO5A- Freight Blevator Lobby WP-2 WP-2 WP-2 WP-2 VB-1
CoB7 P-2 P-2 P-1,WP-2 WP-3 P-1,WP-2,\WP-3 VB-1
COB7 Soffit P-2 P-2
Inset A P-3, WP-2 P-3, WP-2 NA P-3, WP-2 VB-1
Inset B P-3 P-3 P-3 N/A VB-1
C0B8 Whs Holding and colunms P-3 P-3 P-3 P-3, WP-3 VB-1
B0503 - PT Waiting Area-colunm WP-1, WC-2 WP-1, WC-2 WP-1, WC-2 WP-1, WC-2 VB-1
B0503 N/A N/A N/A WP-1, WC-2 VB-1
Celling, Blevator Lobbies in A,B, and C Banks P-1/P-3 P-1/P-3 P-1/P-3 P-1/P-3 horizontal surface P-3 / vertical P-1
C-WING
COC7 - continuation of cor., east WP-1, WC-2,HR-1 WP-1, WC-2 WP-1, WC-2 N/A VB-1 see draw ings and elevations for details
Metal Doors & Metal Door Frames P-4 P-4 P-4 P-4

ADD to Material Schedule
HANDRAIL

HR-2 InPro
Shiprock 0280

800 Series Handrail, Model 800
Color 0280 Shiprock 5 1/2" high

SHEET 006-007
MODIFY Finish Schedule

North and South Notes
Cc0B3 WC-1, WP-1, WP-3 & HR-2 See elevation J-C10
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Statement of Work

Subtask 006 150, 147, 148, 146, 144, 123, 111 Install Water QMS

Provide all labor, materials, tools, equipment, and supervision necessary to provide new water quality
systems (WQS) at seven (7) buildings and locations per plans.

I't\‘e: Description of Work
Submit:
*  Project schedule, initially and monthly updates l-’
« Safety plan Activity Hazard Analysis -——i
*  Shop Drawings p P
1 0 Plan and elevation for each location.

0 JCl services shall include full set of drawings for each location.
¢ Product data
0 Metal fabrications

0 Water Quality Monitoring System T m
h

1Cl sole sourced for specified equipment and shop drawings. Contractor shall
2 terminate to landings identified by VA. VA will provide programming and
commissioning of completed systems.

Provide seven (7) Potable Water Chloramine Monitoring Packages. Each package B I_D G 1 44_

BLDG 146, 147, and 148 inludes:

a) Online Continuous Chloramine Analyzers, Model Q46H/62-63. Includes
B I_DG 1 50 the following (1 per unit):

- Constant Head Flow cell

- Combined Chlorine Membrane & Sensor, Flow Type

- Sensor Cable Assembly (25 feet)

- Q46H/62-63 Combination Cl2 Monitor, 115V with relays
b) Digital Pressure Gauge with 4-20 mA Output

- Model DPG 1000 L-100G Pressure Gauge

- 1/4”,100 psi
c) Advantage Controller: Model XSCPF1E-H1N404

- Continuously monitors temperature, pH, conductivity

- Receives signal from chloramine analyzer

Y-\ g ars O pfStoreydata Tend
A d) Pre-Fabricated Pantel

LA furnishad C =l lled
N i . oL
s
Fl G f)  Circulation pump to return water to main
& N Instgllation work inclydes plurpbing, elgctrical, iCl equipgent.
+ = \)\
-
= . 2 WQS Supplier — Garratt Callahan
- O Cl Ta Operation and programing of the water analysis equipment to be provided by
= s Garratt-Callahan.
- wlinjely -l
H « e
: = Lt I s |a 1 Electrical Services to include:
[ ° ¢ Mounting the water analysis equipment.
- N s = u ¢ Installation of conduit and wire for an electrical circuit from a nearby
w U | B appropriate source.
. 2 1. = » - ¢ Installation of conduit and communications wire to interconnect to the
. b = I:I JCl panel.
" L ed = =  § '] - Plumbing Services to Include:
x ¢ Demolition of insulation and piping for new work.
[] piping
- * Installation of two (2) water taps (hot taps) per water monitoring panel.
L) . [ ]
' 'mE M - e |Installation of copper water piping and appurtenances.
- L] - e Install check valve and connection for gauge supplied by Garratt Callahan.
. = afl RN NE] * Insulation of water pipe.
. —
I = JCl Services to include:
- - K - - - . e Engineering, drawings
= o g . ¢ Furnish and install Network Controller.
A ™ 1L s -~ .
= oRy &4 .
a H -
- o = 5 | As-builts and O&Ms.
. 2 § @) .« o
= a!
. -
By | S= - L] e e
w Jo b LI Gl -

BLDG 111 BLDG 123

0 64’ 128’

AR RA
150, 147, 148, 146, 144, 123, 111 INSTALL WATER QMS
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